CSIR - NATIONAL GEOPHYSICAL RESEARCH INSTITUTE

(Council of Scientific & Industrial Research)

UPPAL ROAD, HYDERABAD-500 007,(AP), INDIA

ATTENDENCE SHEET FOR THE PRE-BID MEETING

Tender No. Tender No.55(1)2016-PUR/T-1 dated 09/04/2016

for providing 2D Seismic Job Services, Shot Hole Drilling, Loading & blasting of shot holes
and Topographic Survey in Kutch Dist, Gujarat

The following Bidders have attended for the Pre-bid meeting held on 18/04/2016 — 10.30 a.m.
at Lecture Hall - 1, Extension Building, Ist Floor, CSIR-NGRI, Uppal Road, Hyderabad.
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55(1)2016-Pur
April 18,2016

Sub: Minutes of Pre-Bid Conference held on 18/04/2016-10.30 am.

As per provision of Tender document Clause No. 5.1(Page 6) Pro-Bid conference was held on
18.04.2016. The following were present:

Dr. N.Purna Chandra Rao, Chief Scientist - Chairman

Dr. G.Ashok Babu, Sr.Principal Scientist - Member

Dr. B.Mandal, Sr.Scientist ‘ - PL & Member
Shri S .Raju, Sr.Pr.Scientist - 10 & Member

Shri M.Tirupathi, PTO - Member

Mrs m Krishnaveni,FAO - Member

Shri S. Gnanaprakasam COSP - Member-Convenor

The following bidders were present

1. M/s. Gaveshana Geo Science Pvt Ltd, New Delhi represented by Mr.Nandan Singh

2. M/s. Sanjay Rock Drill, Salem represented by Mr P.Prakash
3. M/s. G. Giridhar Kumar, Vijayawada
4. M/s. Aquila Drilling Private Limited, Hyd _ represented by Mr.B.S.RAhul

The issue raised were clarified during the Pre-Bid conference.

The issue raised by bidders and clarifications given by NGRI are stated in the annexure
attached. Attendance sheet of Pre-Bid conference is enclosed.

Bidder Present were satisfied with replies/clarifications given by NGRI.
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Reply to queries of M/s. Gaveshna Geosciences Pvt Ltd, New Delhi

.. #-

availability of funds

mobilization? Do we have to re-mobilize
for Part-11? Will we be paid for second
mobilization / demobilization?

Sl. . . ;
No Subject Reference Bidder’s Query/Suggestion Reply from NGRI
The map of area is not clear. Instead, line Cosordinatas will be
coordinates would help to better g .
1 Map of Area B previded-to-bidder.
understand the location in Google. The x e
coordinates may kindly be supplied. A
Re-mobilization may be not
needed as work pertaining to
Part-l and Part-Il will be taken
up together and completed
If so, then we have to wait for decision in single stretch.
. for Part-1l even though Part-1 is complete.
Part Il will be i ;
’ d&E e diin due... Then, what will be the status of our first  [Fyrther, the sentence ‘ The

works pertaining to Part
~ | will be taken up
immediately and Part Il
will be decided in due
course of time based on

Regarding Public

Kindly indicate, if there is any suggestive

vailability of funds’
tands deleted
Amount can not be

Experimental Work

payable to the bidder?

¥ Liability Insurance | amount of such insurance coverage. suggested. It 15 t(,) b ipaid as
per insurance policy
If the blddgr is registered under EPF, his Any employee of bidder shall
/ . employee is already a member of three
Regarding Family . be covered under EPF.
4 . schemes - PF, Pension & Insurance. Do g .
Pension Scheme . . Separate pension scheme is
we need to provide a separate Family ot
Pension Scheme to the employees? ARy
If Reserve forest/wild life
Intimation to / Permission from such - .
sanctuary permission is not
5 Working by the authorities may be obtained beforehand L
side of Reserve so that they do not object to our working javailable, those shot points
by the side of their area.
: will be skipped.
It is suggested that NGRI may please
Barmissions from furmsh‘prlor.mtlmatlon to district NGRI has already intimated
6 Siiiitory [ loca) authorities via State Government about
Sithoit the proposed work, in order to avoid post [to Kutch district officials.
et mobilization hassles and delays in
permissions.
A mobilization period of 15 days is not S .
L y Dk Mobilization time agreed for
7 Mobilization Period | sufficient. It should be at least 30 days -
of 15 days from the date of LOA. This is required in 30 days.
view of local permits and liaisoning.
. . . Payment will be made for
3 Regarding Will the experimental work / shots be i

experimental work also.
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Mobilization
payment after
completion of 25%
of Part-1 work

This is not acceptable. As per GCC Clause
1.4 / page 21, “Mobilization means the
deployment of requisite crew &
equipment, establishment of camp by
the successful bidder”. Also, by the same
clause, “Certificate of Mobilization
jointly signed by NGRI authorized
representative and successful bidder
shall be the proof of Mobilization”. Once
this is done, the mobilization process is
complete, and the mobilization charges
should become payable regardless of
completion of a certain work.

Payment for mobilization will
be made after completion of
at least two days of seismic

recording.

Liquidated Damage
for Delay in
Execution of Work

10

The Liquidated Damage for delay in
completion should be levied only on the
portion of work which remains
uncompleted beyond the stipulated
completion period. The LD for
incomplete work should not be levied on
the entire contract value.

0K

Regarding Charge

15 Size

Approximately how much explosives
shall be used per shot? Since the line is
seen to traverse closer to many
inhabited areas. At such locations,
charge size needs to be reduced or the
shot should be skipped for safety
reasons. May please be clarified.

Charge size will be 40 to 50
Kg in each hole. However the
final charge size will be
decided after doing the
experiment work.

Regarding

12 :
Explosive Magazine

What will be the tentative location of
Explosive Magazine? This is required for
estimating van running expenditures.

Explosive Magazine site is

near Bachchau Town

(Village: Vondh)

Regarding

2 Explosive Licenses

The bidder shall deploy shot firers with
valid license for handling explosives. It is
understood that the bidder is not
supposed to possess licenses for
explosive storage and transportation.
May please be confirmed.

NGRI will obtain explosive

storage magazine license.

Regarding Wireless

14 :
Licenses

The bidder is not supposed to possess
wireless license. May please be
confirmed.

NGRI is having wireless

license.

Regarding Line

13 Length

It is understood that the line length of
380 km is the surface length (including
tails), and not the full fold length
(excluding tails). May please be
confirmed.

Yes. This is the total line

length consisting of 4 lines.

¥ i
) : | . °""1\\ : ‘A\\(o

allf

184 Vo

Rl oo
% \ ﬂ—k"’\‘ (,?(:4-‘!6

&WJ\%‘)@\%

YLE .




Reply to queries of M/s. Sanjay Rock drills

I\Slcl:;. Bidder’s Query/Suggestion Reply from NGRI
: The cost of tender document is free. It can be
% What s the cest.of Tender downloaded from NGRI website.
2 What is the cost estimate of the work? Can’t be intimated.
As per general observation, sedimentary rocks
mostly cover the Kutch region. Limestone, shale and
sandstones are the common rocks. Rocky/Hard
o is Hhe tirilling contitianiike soft formations are also ob§erved in few places in the
3 area. However, the bidder shall have complete
rock, hard rock or sand area? . =
knowledge of the site conditions as per clause 4.8.
As proposed, some of the area is also covered by
hard rocks and so DTH rigs will be essential for this
work.
4 ts Ehiare A hilly tatcain onithe fine? The hilly terrain may occur in one or two small
patches.
5 \(;\cler::hv;““ ERy tpwaldls Jagutlit |nJury o Bidder has to pay towards labour injury, death etc.
6 Who will pay compensation for Bidder has to pay the compensation for land/house
land/house damage? damage.
Permission letters already submitted to forest
7 Is forest permission obtained? department. If no permission is given, that portion
will be skipped / realigned.
8 Is local body permission available? Yes.
9 iSR! provice lokatir safoty Kits ke The bidder has to provide all the safety items.
shoes, helmet, etc?
Is the work will be taken up in single
10 | stretch? If long break is given, then there | Yes.
will be mobilization problem. /
Normally the ground electronics will be picked up in
What about security of ground the evening after completion of that day work. If for
11 | electronics on seismic line during night any reason, the ground electronics are not picked up
time? How many people are needed? in the evening, night security has to be provided by
bidder. i
What will be the total seismic line length
12 to shoot 40 shots? Will it be sufficient For recording 40 to 60 shots in a day, 16 to 18km
100 labours to carry  out the above seismic line is required. T¢ 5 sujessted o
work? hive 120 labouts t0 carty owt the- work:
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Reply to queries of M/s. Aquila Drilling (Pvt) Limited:

I\Sll; Bidder’s Query/Suggestion Reply from NGRI
. Two working days are needed for each
How many days are required for ; . .
1 v : Experimental studies. One or two experimental
completing experiment work? ; o AR
works are needed in each seismic line.
2 30 days mobilization period is needed. Ok.
; Firing cable will not be provided. Detonators with
3 Whether firing cable will be provided. 30m length of copper wire will be provided by
NGRI.
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Coordinates of four lines of Kutch work:

Line traverse from North to South

Sl. No. Parts Line No. Start End
al Part | Line 1 N 23°49'41”, E 70°52’'00” N 23°27°56”, E 70°55’40”
2 Part | Line 2 N 23°55'58”, E 70°37'36” N 23°16’40”, E 70°27°10”
3 Part II Line 3 N 23954’28", E 70°23’44” N 23°13’50”, E 70°16'35”
4 Part Il Line 4 N 23°59°19”, E 69°43’31” N 23°04’47”, E 69°35’45”

. \C\lr’r“é




