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Government eProcurement System
Tender Details A
Date : 11-Sep-2018 10:26 AM
€ Print
Basic Details
Organisation Chain |Council of Scie_ntific and Industrial Researchl |NGRI-Hyderabad CSIRl |Purchase-NGRI - CSIR
Tender Reference
e rommmbagTR B )
ender Type ~ |Open Tender Form of contract Fixed-rate
Tender Category Goods _|No. of Covers = 2 -
General Technical No ItemWise Technical No
Evaluation Allowed Evaluation Allowed
3 Is Multi Currency Allowed
Paymévt M(Tr.lf: g Offline For BOQ Yes
Is Multi Currency Yes
Allowed For Fee
Payment Instruments Cover Details, No. Of Covers - 2
Offlines.NoInstrument Type Cover |cover Document Type Description
1 |Demand Draft No
2__|Bankers Cheque 1 Fee/PreQual/Technical |.pdf g'edc nical
3 Bank Guarantee
.pdf EMD
2 Finance Xls BOQ
Tender Fee Details, [Total Fee in ¥ * - 0.00] I EMD Fee Details
Tender Feein¥  0.00 EMD Amount in ¥ {87,000 |[EMD Exemption |Yes
Fee Payable To Fee Payable At kNil Allowed
Tender Fee EMD Fee Type fixed |EMD Percentage |[NA
Exemption EMD Payable To |Director EMD Payable At  |CSIR-
Allowed NGRI
Foreign Currency Fee Details Foreign Currency BOQ Details
S.No|Currency Tender Fee EMD Fee S.No|Currency Conversion rate in
1 US Dollar NA 1200.0041 US Dollar NA
2 European Euro NA
3 British Pound NA
4 Japanese yen NA
5 Canadian Dollar NA
6 Swedish Krona NA
Work /Item(s)
Title Supply, Installation and commissioning of Miniature Magnetometer System
Work Description Supply, Installation and commissioning of Miniature Magnetometer System
Pre Qualification Please refer Tender documents.
Details
Independent NA
External Monitor
Tender Value in ¥ 0.00 Product Category Equipments Sub category NA
(Hospital / Lab)
Contract Type Tender Bid Validity(Days) 90 Period Of Work 60
(Days)
Location CSIR-NGRI Pincode 500007 Pre Bid Meeting CSIR-
Place NGRI
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CSIR-
NGRI

CSIR-NGRI Uppal Road, |Pre Bid Meeting Date |20-Sep-2018 Bid Opening Place

Hyderabad - 7 10:30 AM

Pre Bid Meeting
Address

Critical Dates
Publish Date

Document Download / Sale
Start Date

Clarification Start Date
Bid Submission Start Date

05-Oct-2018 02:30 PM
04-Oct-2018 02:30 PM

11-Sep-2018 10:30 AM
11-Sep-2018 10:45 AM

Bid Opening Date

Document Download / Sale End
Date

Clarification End Date
Bid Submission End Date

18-Sep-2018 03:00 PM
04-Oct-2018 02:30 PM

11-Sep-2018 11:00 AM
21-Sep-2018 09:00 AM

Tender Documents

NIT ;
Document ||S.No Document Name Description g; :ug:‘ e;tB)
y Supply, Installation and Commissioning of

1 Tendernotice_L.paf Miniature Magnetometer System L34
Work Item
Documents

S.No |Document Type Document Name Description gi(;fzu(%e;;)

1 BOQ BOQ_16439.xls BoQ 289.50

BidAODeners List

Bid Opener Login Id

Bid Opener Name

Certificate Name

pk.eproc@csir.res.in

Pratyush Kumar

PRATYUSH KUMAR

Ravi Pati Subba Rao

R SUBBA RAO

1
2. rpsr.eproc@csir.res.in
3 ravi.eproc@csir.res.in

Ravi Kumar Konagalla

KONAGALLA RAVI KUMAR

Tender Inviting Authority

Name COospP

Address

CSIR-NGRI Uppal Road Hyderabad

Tender Creator Details

Created By

Sudhanshu Shekhar Choudhary

Designation SPO

Created Date

11-Sep-2018 10:12 AM

https://etenders. gov.in/eprocure/app?component=%24DirectLink&page=PublishedVi. . 11-09-2018



mailto:ravi.eproc@csir.res.in

	Page 1
	Titles
	Government eProcurement System 
	Page 1 of2 
	Government eProcurement System 
	Basic Details 
	--- - ._- --_._._-_ ...•. _._._._---_._. -- ._- _._ _-- 
	-- --- 
	Payment Instruments 
	Cover Details, No. Of Covers - 2 
	Tender Fee Details, [Total Fee in 'f * - 0.00] l EMD Fee Details 
	Foreign Currency Fee Details Foreign Currency BOQ Details 
	Work IItem(s) 
	httn"·//ptpnrlpr,, am! in/pnmC'llrl"/:mn'lC'()mn()ne:nt=%?4DirectLink&na2"e=PublishedVi... 11-09-2018 

	Images
	Image 1
	Image 2
	Image 3

	Tables
	Table 1
	Table 2


	Page 2
	Titles
	Govenunent eProcurement System Page 2 of 2 
	https:lletenders.gov.inJeprocure/app?component=%24DirectLink&page=PublishedVi... 11-09-2018 

	Tables
	Table 1



